

RFP number: 2018-9138482

Issue Date: 26<sup>th</sup> March 2018

Closing Date: 19 April 2018 at 1400 Hrs

---

1. What is the total number of pages of training materials and data collection tools for translation?

Responses: Training materials 35 pages (require translation-TBC)

2. Quantity of ARIDA tools allocated for the training is 150 in site supply list. Clarification required on the total No. of Health workers and FCHVs to be trained in ARIDA tools? Is the provided number of 150, the total number of tools? If so does the provided number denote the total number of FCHVs and HWs that need to be trained? However, our total sample size is more than 150 which was derived from the formula provided in the RFP.

Responses: CHARM Device-Ideally, the no. of devices distributed= no. of FCHVs= Sample size (n). All required devices will be provided by UNICEF. 150 is assumed devices required but UNICEF can provide more devices if needed. Please use the sample size calculation provided to develop your own sample size.

Masimo device- The same principle applies for Masimo devices where the subjects of study are health workers.

3. The implementation plan (as mentioned in the Annex 4 "Implementation overview") states 7 days training for FCHVs and HFVs in seven cohorts, However, there is no such mentions about the 7 days training in other documents. Therefore, can we replace training in seven cohorts to 2 days training instead?

Responses: Yes. The initial Master ToT is meant longer. However, 2-day training at the lower levels should suffice.